OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Contractor Name: Cashin Associates, P.C.

Contract Number: D005506

Contract Start Date: 04/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
17-1011.00 – Architects	2	400	50,000
17-3011.00 - Architectural & Civil Drafters	3	800	100,000
17-3011.02 - Civil Drafters	3	400	50,000
17-3022.00 - Civil Engineering Technicians	4	800	100,000
17-2051.00 - Civil Engineers	5	400	50,000
17-3025.00 - Env. Engineering Technicians	3	800	100,000
17-2081.00 - Environmental Engineers	3	400	50,000
19-2041.00 - Environmental Scientists & Specialists	5	200	20,000
17-1012.00 - Landscape Architects	2	800	100,000
17-2121.01 - Marine Engineers	2	400	50,000
17-3031.00 - Survey & Mapping Techs	2	400	50,000
11-9021.00 - Construction Managers	2	2880	360,000
47-4011.00 - Construction & Building Inspectors	5	4240	530,000
11-9041.00 - Architectural & Engineering Managers	-2	200	20,000
13-1051.00 - Cost Estimators	2	200	20,000
			× × × × × × × × × × × × × × × × × × ×
Total this page			
Grand Total		13,120	1,650,000

Name of person who prepared this report: Gregory T. Greene, P.G.

Title: Senior Vice President

Phone #: 631-348-7874

Preparer's Signature: Megyujilluur

Date Prepared: 2 /21/ 19

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Subcontractor Name: Bay Environmental Consulting, LLC

Contract Number: D005506

Contract Start Date: 4/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
19-2041.00 - Env. Scientists & Specialists	1	150	18,000
19-2041.00 - Environmental Planners	1 -	60	6,000
17-3011.02 - Civil Drafters (CADD)	1	1000	8,000
17-3025.00 - Env. Engineering Technicians	2	200	12,000
17-2081.00 – Environmental Engineers	1 .	150	12,000
47-4011.00 - Inspectors	1289	300	24,000
			·
Grand Total	Contract of the Contract of th	1,860	80,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: MyTlluvo

PRKO1- D005506-1290000

OSC Use	Only:
---------	-------

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Subcontractor Name: Wayman C. Wing, Consulting Engineers

Agency Code: 1290000 Contract Number: D005506

Contract Start Date: 4/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal	1	20	4,500
Project Manager	1	20	3,500
Sr. Engineer	1	20	5,000
Project Engineer	1	40	6,000
CADD Operator	1	24	3,000
			*
	***************************************		14104

Grand Total		124	20,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: My T. Mune

osc	C Use Only:	
Rep	orting Code:	
Cate	egory Code:	
Date	Contract Approved:	

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Subcontractor Name: Jablonski Building Conservation, Inc.

Contract Number: D005506

Contract Start Date: 4/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Architectural Conservator	4	200	20,000
		20	
4-4-4-4		:	
The second secon			V
			\(\text{\tint{\text{\tint{\text{\tin}\text{\text{\text{\text{\text{\text{\text{\text{\text{\ti}\text{\text{\text{\text{\text{\text{\text{\text{\text{\text{\tin}\text{\texi}\tin}\text{\text{\text{\text{\text{\text{\texi}\text{\text{\texi}\text{\text{\texi}\tint{\text{\texi}\text{\texi}\text{\texi}\tex{\texi}\text{\texi}\text{\texit{\texi}\text{\texi}\texitit{
			4
A CONTRACTOR OF THE PROPERTY O			
Grand Total		200	20,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: Mupuy Lucus

		439	2)
ารต	Use	On	VF.

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Subcontractor Name: Haider Engineering, P.C.

Contract Number: D005506

Contract Start Date: 4/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contrac
Principal	1	200	8,000
Sr. Engineer	2	160	15,000
Project Engineer	2	150	30,000
Intern Engineer	2	100	16,000
CADD Technician	2	80	16,000
			11
			## 15
	11 18 10		
Grand Total	S y	468	80,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: Mujlluwe

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Subcontractor Name: D&B Engineers and Architects, P.C.

Contract Number: D005506

Contract Start Date: 4/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal	1	8	1,600
Principal Engineer	1	16	4,400
Sr. Engineer	5	48	10,570
Engineer	3	16	2,730
Engineering Technician	2	16	2,050
Principal Environmental Scientist	1	8	1,440
Sr. Environmental Scientist	1	12	2,080
Environmental Scientist	2	8	1,140
Principal Geologist	1	8	1,390
Geologist	2	16	2,240
Sr. Planner	1	32	2,000
Principal Architect	1	16	3,750
Architect	2	48	8,590
Construction Inspector II	3	80	12,500
Construction Inspector I	3	80	11,820
CADD Technician	1	40	5,350
Graphic Designer	1	16	1,350
Grand Total		468	75,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: MyT, Mund

OSC Use Only:	0	SC	Use	On	V:
---------------	---	----	-----	----	----

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Subcontractor Name: Nova Consulting & Engineering, LLC Contract Number: D005506

Contract Start Date: 4/01/2019

Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Senior Engineer	1 1	20	2500
Project Engineer	1	80	10,000
Intern Engineer	1	160	20,000
Project Controls Engineer	1	60	7,500
Inspectors	2	120	15,000
			= 7
			NAME OF THE OWNER
			W. P. C.
1		A. 2 . 2	
			n ²³
			distribution of the second
Grand Total		320	55,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: LUUT Luwe

OSC Use Only:	
Reporting Code:	
Category Code:	
Date Contract Approved:	

FORM A

State Consultant Services - Contractor's Planned Employment From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS OPR&HP

Agency Code: 1290000

Subcontractor Name: DACK Consulting Solutions, Inc.

Contract Number: D005506

Contract Start Date: 4/01/2019 Contract End Date: 3/31/2022

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Senior Scheduler	1	40	6,000
Scheduler	1	40	4,000
Senior Cost Estimator	2	40	6,000
Cost Estimator	1	40	4,000
			4,000
- 15 15 15 15 15 15 15 15 15 15 15 15 15			

	1. T. A. C.		The second secon
	*:		
			the control of the co
			A LOCAL CONTROL CONTROL OF THE CONTR
Grand Total	The state of the s	160	\$20,000

Name of person who prepared this report: Gregory T. Greene, PG

Title: Senior Vice President

Phone #: 631-348-7600

Preparer's Signature: Mujileune