

OSC Use Only:
Reporting Code:
Category Code:
Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: Cornell University	Agency Code: 28430
Contractor Name: Stantec Architecture Inc.	Contract Number: 12380-2305
Contract Start Date: 06/01/2023	Contract End Date: 09/01/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
STANTEC			
Architects, Except Landscape and Naval	3	4,566	\$ 939,528.00
Architectural and Engineering Managers	7	4,093	\$ 878,771.00
Designers, All Other	7	8,264	\$ 1,336,271.00
Electrical Engineers	5	2,363	\$ 438,723.00
Engineering Technologists and Technicians,	11	4,222	\$ 732,982.00
Interior Designers	4	934	\$ 144,080.00
Mechanical Engineering Technologists and	8	3,923	\$ 577,040.00
Mechanical Engineers	7	7,637	\$ 1,393,038.00
Project Management Specialists	8	3,539	\$ 744,671.00
Surveyors	3	122	\$ 18,955.00
Atlantic Testing Laboratories			
Environmental Engineers	1	203	\$ 21,277.00
Environmental Engineering Technologists and	1	2641	\$ 272,860.00
Architectural and Engineering Managers	1	166	\$ 21,290.00
Environmental Engineers	1	41	\$ 4,356.00
Architectural and Civil Drafters		645	\$ 65,145.00
Total this page	67	43,359	\$ 7,588,987.00
Grand Total			

Name of person who prepared this report: Andrew J. Petrosky, AIA

Title: Principal

Phone #: 585-413-5349

Preparer's Signature: 

Date Prepared: 07/27/2023

(Use additional pages, if necessary)

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: **Cornell University**

Agency Code: **28430**

Contractor Name: **Stantec Architecture Inc.**

Contract Number: **12380-2305**

Contract Start Date: **06/01/2023**

Contract End Date: **09/01/2027**

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Foit Albert			
Architects, Except Landscape and Naval	2	108	\$ 27,540.00
Architectural and Engineering Managers	1	388	\$ 60,528.00
Architects, Except Landscape and Naval	2	956	\$ 126,192.00
Designers, All Other	1	1088	\$ 101,184.00
Architectural and Engineering Managers	1	109	\$ 23,108.00
Civil Engineers	1	270	\$ 35,370.00
Mechanical Engineers	1	214	\$ 26,108.00
Patriot			
Electrical Engineers	2	1032	\$ 144,480.00
Fire-Prevention and Protection Engineers	2	865	\$ 85,635.00
Mechanical Drafters	2	710	\$ 46,860.00
Mechanical Engineers	2	464	\$ 68,208.00
Secretaries and Administrative Assistants,	2	198	\$ 10,098.00
Architectural and Engineering Managers	2	35	\$ 6,615.00
Total this page	21	6,437	\$ 761,926.00
Grand Total			

Name of person who prepared this report: **Andrew J. Petrosky, AIA**

Title: **Principal**

Phone #: **585-413-5349**

Preparer's Signature: 

Date Prepared: **07/27/2023**

(Use additional pages, if necessary)

OSC Use Only:

Reporting Code:

Category Code:

Date Contract Approved:

FORM A

State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term

State Agency Name: **Cornell University**

Agency Code: **28430**

Contractor Name: **Stantec Architecture Inc.**

Contract Number: **12380-2305**

Contract Start Date: **06/01/2023**

Contract End Date: **09/01/2027**

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Ryan Biggs			
Mechanical Drafters	1	600	\$ 56,400.00
Mechanical Drafters	1	1318	\$ 131,800.00
Designers, All Other	1	682	\$ 58,652.00
Architectural and Engineering Managers	2	550	\$ 115,500.00
Engineers, All Other	1	102	\$ 12,750.00
Trophy Point			
Cost Estimators	6	1798	\$ 228,080.00
Architectural and Engineering Managers	1	60	\$ 12,960.00
Total this page	13	5,110	\$ 616,142.00
Grand Total	101	54,906	\$ 8,967,055.00

Name of person who prepared this report: Andrew J. Petrosky, AIA

Title: Principal

Phone #: 585-413-5349

Preparer's Signature: 

Date Prepared: 07/27/2023

(Use additional pages, if necessary)

