

**OSC Use Only:**

Reporting Code:

Category Code:

Date Contract Approved:

**FORM A**

**State Consultant Services - Contractor's Planned Employment  
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&amp;HP

Agency Code: 1290000

Contractor Name: Greenman Pedersen Inc

Contract Number: D005892

Contract Start Date: 03/15/2022

Contract End Date: 3/14/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal Engineer	2	120	\$37,874
Technical Director	4	200	\$62,467
Project Manager	7	600	\$176,913
Project Architect (Licensed)	1	80	\$19,256
Jr. Architect	1	80	\$10,831
Sr. Engineer (Licensed)	8	120	\$34,299
Sr. Staff Engineer	6	200	\$55,234
Project Engineer (Licensed)	10	300	\$72,209
Engineer	10	500	\$112,075
Assistant Engineer	4	500	\$86,741
Jr. Engineer	3	600	\$75,820
Landscape Architect (Licensed)	2	300	\$81,235
Project Landscape Architect	2	600	\$108,314
Chief Environmental Scientist	2	200	\$55,360
Environmental Scientist	4	300	\$54,157
Environmental Technician	2	240	\$32,494
Sr. Site Designer	6	600	\$108,314
Total this page	74	5540	\$1,183,594
Grand Total			

Name of person who prepared this report: James P. Garrahan Jr., RLA

Title: Asst. VP, Sr. Landscape Architect

Phone #: 631-761-7358

Preparer's Signature: 

Date Prepared: 3/1/2022

(Use additional pages, if necessary)

**OSC Use Only:**

Reporting Code:

Category Code:

Date Contract Approved:

**FORM A**

**State Consultant Services - Contractor's Planned Employment  
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&amp;HP

Agency Code: 1290000

Contractor Name: Greenman Pedersen Inc

Contract Number: D005892

Contract Start Date: 03/15/2022

Contract End Date: 3/14/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Site Design Technician	2	500	\$68,448
Surveyor Manager	2	120	\$25,995
Licensed Surveyor	2	120	\$18,774
Survey Party Chief *	3	120	\$16,608
Instrument Operator *	2	120	\$15,525
Survey Technician *	4	120	\$14,442
CADD Manager	2	300	\$59,798
Digital Illustrator-Modeler	2	300	\$58,219
Sr. Draftsperson CADD	1	400	\$60,716
Draftsperson CADD	3	400	\$52,051
Sr. Technician	4	300	\$52,045
Technician	3	308	\$40,079
Jr. Technician	2	440	\$41,370
Technical Typist	2	200	\$26,025
Total this page	34	3748	\$550,096
Grand Total	108	9288	\$1,733,691

Name of person who prepared this report: James P. Garrahan Jr., RLA

Title: Asst. VP, Sr. Landscape Architect

Phone #: 631-761-7358

Preparer's Signature: 

Date Prepared: 3/1/2022

(Use additional pages, if necessary)

Page 2 of 2



**OSC Use Only:**

Reporting Code:

Category Code:

Date Contract Approved:

**FORM A**

**State Consultant Services - Contractor's Planned Employment  
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&HP  
Contractor Name: Hayduk Engineering, LLC  
Subconsultant  
Contract Start Date: 03/15/2022

Agency Code: 1290000

Contract Number: D005892

Contract End Date: 3/14/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal	1	10	\$2,768
Principal/Chief Engineer	1	10	\$2,739
Discipline Director	2	20	\$5,132
Senior Project Engineer	3	32	\$6,919
Senior Transportation Planner	1	32	\$5,535
Senior MEP Engineer	1	40	\$8,649
Senior Civil Engineer	2	40	\$6,654
Senior Structural Engineer	2	40	\$6,342
Senior Electrical Engineer	1	40	\$7,495
Project Engineer II	2	40	\$6,654
Project Engineer	3	40	\$5,420
Staff Engineer II	4	40	\$4,894
Staff Engineer	3	80	\$8,317
Senior CADD Operator	2	40	\$5,376
Chief Inspector	1	40	\$6,112
Inspector	3	80	\$8,303
<b>Total this page</b>	<b>32</b>	<b>624</b>	<b>\$97,306</b>
<b>Grand Total</b>	<b>32</b>	<b>624</b>	<b>\$97,306</b>

Name of person who prepared this report: James P. Garrahan Jr., RLA

Title: Asst. VP, Sr. Landscape Architect

Phone #: 631-761-7358

Preparer's Signature:

Date Prepared: 3/1/2022

(Use additional pages, if necessary)



**OSC Use Only:**

Reporting Code:

Category Code:

Date Contract Approved:

**FORM A**

**State Consultant Services - Contractor's Planned Employment  
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&amp;HP

Agency Code: 1290000

Contractor Name: McLaren Engineering Group

Subconsultant

Contract Number: D005892

Contract Start Date: 03/15/2022

Contract End Date: 3/14/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Vice President	1	10	\$3,326
Principal	2	10	\$2,820
Sr. Associate	4	20	\$5,138
Associate	7	40	\$8,453
Technical Director	2	24	\$5,796
Project Engineer	6	40	\$5,690
Staff Engineer	6	80	\$9,681
Engineer I/II	8	80	\$9,103
Project Technical Designer/Inspector	6	80	\$11,496
Technical Designer/Inspector	8	40	\$3,719
Associate Surveyor*	1	40	\$9,297
Sr. Surveyor*	2	24	\$2,631
Survey Technician*	4	24	\$2,146
CAD/BIM Director	1	24	\$4,191
CAD/Manager	2	24	\$3,223
Sr CAD/BIM Technician	2	40	\$4,982
Expeditor	1	40	\$4,290
<b>Total this page</b>	<b>63</b>	<b>640</b>	<b>\$95,983</b>
<b>Grand Total</b>	<b>63</b>	<b>640</b>	<b>\$95,983</b>

Name of person who prepared this report: James P. Garrahan Jr., RLA

Title: Asst. VP, Sr. Landscape Architect

Phone #: 631-761-7358

Preparer's Signature:

Date Prepared: 3/1/2022

(Use additional pages, if necessary)



**OSC Use Only:**

Reporting Code:

Category Code:

Date Contract Approved:

**FORM A**

**State Consultant Services - Contractor's Planned Employment  
From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS OPR&amp;HP

Agency Code: 1290000

Contractor Name: P.W. Grosser Consulting, Inc.

Contract Number: D005892

Subconsultant

Contract Start Date: 03/15/2022

Contract End Date: 3/14/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Senior Consultant	1	8	\$2,919
Sr. VP/Technical Director - Engineering	1	16	\$4,190
Sr. VP/Technical Director - Environmental	1	32	\$9,141
Vice President	2	16	\$4,113
Sr. Project Manager - Engineering	2	32	\$6,860
Project Manager - Engineering	4	40	\$6,880
Senior Engineer	4	40	\$5,638
Project Engineer	3	40	\$4,919
Staff Engineer	6	80	\$7,722
Sr. Project Manager - Environmental	2	60	\$11,510
Project Manager - Environmental	3	60	\$7,372
Sr. Hydro/Environmental Scientist	2	60	\$6,233
Project Hydro/Environmental Scientist	2	24	\$2,309
Field Hydro/Environmental Scientist	4	40	\$3,308
Sr. GIS Analyst	1	32	\$2,742
Total this page	38	580	\$85,857
Grand Total	38	580	\$85,857

Name of person who prepared this report: James P. Garrahan Jr., RLA

Title: Asst. VP, Sr. Landscape Architect

Phone #: 631-761-7358

Preparer's Signature:

Date Prepared: 3/1/2022

(Use additional pages, if necessary)

Page 1 of 1





**OSC Use Only:**  
 Reporting Code:  
 Category Code:  
 Date Contract Approved:

**FORM A**

**State Consultant Services - Contractor's Planned Employment  
 From Contract Start Date Through the End Of The Contract Term**

State Agency Name: NYS OPR&HP Agency Code: 1290000  
 Contractor Name: Toscano Clements Taylor, LLC Contract Number: D005892  
 Subconsultant Contract Start Date: 03/15/2022 Contract End Date: 3/14/2027

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
Principal, Sr Cost Manager	2	60	\$17,459
Senior Cost Estimator	2	120	\$29,777
Cost Estimator	3	120	\$18,567
Associate Cost Estimator	2	160	\$20,112
Total this page	9	460	\$85,916
Grand Total	9	460	\$85,916

Name of person who prepared this report: James P. Garrahan Jr., RLA  
 Title: Asst. VP, Sr. Landscape Architect Phone #: 631-761-7358

Preparer's Signature: 

Date Prepared: 3/1/2022  
 (Use additional pages, if necessary)

