

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Contractor Name: EnTech Engineering, PC Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
11-9041.00	5	375	\$437,681.25
17-2051.00	10	1250	\$2,349,500.00
17-3026.00	2	175	\$17,120.00
17-3023.00	4	200	\$132,080.00
17-3027.00	3	175	\$89,344.50
17-2081.00	3	350	\$213,360.00
17-3029.00	2	175	\$58,674.00
Total this Page	29	2700	\$3,297,759.75
Grand Total	29	2700	\$3,297,759.75

Name of person who prepared this report: Susan Bayat
 Title: President
 Preparer's Signature: _____

Phone #: (646) - 722-0000



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: McLaren Engineering Group Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
17-2051.00	2	210	\$97,104.00
Total this Page	2	210	\$97,104.00
Grand Total	2	210	\$97,104.00

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Preseveration
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: Elite Construction of NY Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
17-2051.00	2	175	\$54,284.00
Total this Page	2	175	\$54,284.00
Grand Total	2	175	\$54,284.00

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: MP Engineers Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
17-3023.00	2	150	\$43,875.00
17-3027.00	2	160	\$48,240.00
Total this Page	4	310	\$92,115.00
Grand Total	4	310	\$92,115.00

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/26/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: Mega Engineering Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
11.9041.00	2	175	\$51,187.50
Total this Page	2	175	\$51,187.50
Grand Total	2	175	\$51,187.50

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Preseveration
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: Ensign Engineering Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
17-3023.00	1	110	\$18,947.50
17-3027.00	1	110	\$20,045.00
Total this Page	2	220	\$39,352.50
Grand Total	2	220	\$39,352.50

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: Info Tran Engineering Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
17-3023.00	1	100	\$14,625.00
17-3027.00	2	130	\$35,100.00
17-2051.00	2	150	\$43,200.00
Total this Page	5	380	\$92,925.00
Grand Total	5	380	\$92,925.00

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Preseveration
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: B Thayer Associates Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
11-9041.00	3	165	\$95,139.00
Total this Page	3	165	\$95,139.00
Grand Total	3	165	\$95,139.00

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: Historical Perspectives Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
11-9041.00	2	140	\$37,746.80
Total this Page	2	140	\$37,746.80
Grand Total	2	140	\$37,746.80

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)

FORM A

**New York State Consultant Services
Contractor's Planned Employment**
From Contract Start Date Through the End of the Contract Term

State Agency Name: New York State Office of Parks, Recreation, and Historical Presevation
 State Agency Department ID: _____ Agency Business Unit: _____
 Subcontractor Name: JP Arbor Contract Number: D005966
 Contract Start Date: 04/22/2022 Contract End Date: 04/22/2027

Employment Category	Number of Employees	Number of Hours to be Worked	Amount Payable Under the Contract
11-9041.00	2	275	\$88,687.50
Total this Page	2	275	\$88,687.50
Grand Total	2	275	\$88,687.50

Name of person who prepared this report: EnTech Engineering, PC

Phone #: (646) - 722-0000

Title: President
Preparer's Signature:



Date Prepared: 05/27/2022

(Use additional pages, if necessary)